| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 ROUTE : [1-65

CALL ORDER © 241 CONTRACT ID : R -24560-A COUNTI ES : LAKE

LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT

CONTRACT TIME : 11/03/00 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0658128
0658128
0658128
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1106884 ELLAS CONSTRUCTI ON CO $ 5,383, 646.93 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 5,387,493.91 100. 0714%
3 35-1035114 SUPERI OR CONSTRUCTI ON' CO $ 5,552, 601. 75 103. 1382%
4 36-2231526 WALSH CONSTR CO OF | LL $ 5,898, 171.59 109. 5571%
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RIETH RILEY CONSTRUCTION | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001 ROAD RECONSTRUCTI ON

I I
1300. 00000 11700. 00| 2182. 60000 19643. 40| 1475. 00000 13275. 00

0001 105- 01925 9.000 MDS |
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  74000. 00000 74000. 00|  65250. 00000 65250. 00|  60674. 00000 60674. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  86000. 00000 86000. 00| 105307. 50000 105307. 50  148000. 00000 148000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 110- 01001 LUMP|  86000. 00000 86000. 00|  50000. 00000 50000. 00|  75000. 00000 75000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 1 I I I

0005 110- 01001 LUMP|  86000. 00000 86000. 00|  50000. 00000 50000. 00|  75000. 00000 75000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON STR. NO. | | |
2 I I I

0006 201- 02858 650.000 m | 8. 00000 5200. 00| 9. 80000 6370. 00| 17. 25000 11212. 50
DI TCH CLEANI NG | | |

0007 201-52370 LUMP|  52000. 00000 52000. 00|  10913. 10000 10913.10|  125000. 00000 125000. 00
CLEARI NG RI GHT OF VAY | |

0008 202- 01066 6060.000 12 | 20. 75000 125745. 00| 28. 00000 169680. 00| 21. 70000 131502. 00
HYDRO DEMOLI TI ON | | |

0009 202- 02240 3359.600 N2 | 4.00000 13438. 40| 7..80000 26204. 88| 6. 00000 20157. 60
PAVEMENT, REMOVE | | |

0010 202- 02241 2238.200 m | 10. 50000 23501. 10| 11. 10000 24844. 02| 6. 60000 14772. 12
GUARDRAI L, REMOVE | |

0011 202- 02271 5.000 EACH 325. 00000 1625. 00| 551. 60000 2758. 00| 400. 00000 2000. 00

HEADWALL, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -2
TABULATI ON CF BI DS

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202-02273 428.600 n2 | 9. 00000 3857. 40| 14. 40000 6171. 84| 10. 50000 4500. 30
CENTER CURB, CONCRETE, REMOVE | | |
0013 202-02274 579.300 m | 24. 25000 14048. 03| 16. 60000 9616. 38| 12. 50000 7241. 25
CURB, CONCRETE, | NTEGRAL, REMOVE | | [
0014 202-51328 LUWP| 66500. 00000 66500. 00| 107766. 69000 107766. 69| 75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0015 202-51328 LUWP| 66500. 00000 66500. 00| 53520. 72000 53520. 72| 75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | | |
NO. 2 I I I
0016 202-51822 6060. 000 n2 | 4, 50000 27270. 00| 6. 00000 36360. 00| 5. 17000 31330. 20
BRI DGE DECK OVERLAY, REMOVE | | [
0017 202-60820 37529.000 n2 | 1. 15000 43158. 35| 0. 90000 33776. 10| 0. 81000 30398. 49
SURFACE M LLI NG, ASPHALT | | |
0018 202- 60822 3503.300 n2 | 1. 70000 5955. 61| 2. 70000 9458. 91| 1. 69000 5920. 58
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0019 202- 62420 188.000 m | 16. 60000 3120. 80| 10. 00000 1880. 00| 4. 65000 874. 20
BRI DGE RAI LI NG, REMOVE | | |
0020 202- 78515 LUWP| 1500. 00000 1500. 00| 1579. 00000 1579. 00| 1500. 00000 1500. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0021 202-93763 106. 000 EACH 300. 00000 31800. 00| 315. 80000 33474. 80| 300. 00000 31800. 00
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | [
0022 202-95579 4.000 EACH 150. 00000 600. 00| 157. 90000 631. 60| 150. 00000 600. 00
SERVI CE PO NT, REMOVE | | |
0023 203- 02000 3142.000 n8 | 19. 00000 59698. 00| 14. 50000 45559. 00| 13. 20000 41474. 40
EXCAVATI ON, COVVON | | |
0024 203- 02070 1907.000 nB | 22. 00000 41954. 00| 12. 90000 24600. 30| 20. 89000 39837. 23
BORROW | | |
0025 205- 02224 870.000 m | 5. 25000 4567. 50| 5. 70000 4959. 00| 6. 50000 5655. 00
|
0026 205- 02236 1. 000 EACH 65. 00000 65. 00| 70. 90000 70. 90| 85. 00000 85. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0027 211-02060 223.900 n8 | 18. 00000 4030. 20| 38. 20000 8552. 98| 11. 61000 2599. 48
B BORROW FOR STRUCTURE BACKFI LL | | |
0028 211- 06467 96.000 nB8 | 26. 20000 2515. 20| 30. 00000 2880. 00| 18. 98000 1822. 08
AGGREGATE FOR END BENT BACKFI LL | |
0029 213-52830 2.000 nB8 | 176. 00000 352. 00| 100. 00000 200. 00| 600. 00000 1200. 00
I I

FLOMBLE MORTAR [
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00

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 ROUTE : |- 65
CALL CRDER : 241 CONTRACT ID : R -24560- A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (1) 35-1106884 | (2) 35-0918397 [(3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RIETH RILEY CONSTRUCTION | SUPERI GR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
__________________________________________________________________________________________________ g
0030 303- 52308 9420.000 My | 14. 35000 135177. 00| 8. 70000 81954. 00| 14. 45000 136119. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0031 303- 60900 142.000 My | 17. 30000 2456. 60| 33. 20000 4714, 40] 14. 45000 2051. 90
COVPACTED AGGREGATE FOR BASE, 0 | | |
0032 304- 06464 588.900 n8 | 28. 70000 16901. 43| 19. 00000 11189. 10| 28. 80000 16960. 32
SUBBASE FOR PCCP | |
0033 305- 05204 1.000 My | 300. 00000 300. 00| 472. 30000 472. 30| 525. 00000 525. 00
HVA FCR PATCH NG | | |
0034 311- 06465 41670.400 n2 | 0. 18000 7500. 67| 1. 80000 75006. 72| 0. 20000 8334. 08
PCCP CRACKI NG AND SEATI NG | | |
0035 401- 05437 414.300 My | 33. 15000 13734. 05| 39. 90000 16530. 57| 44. 35000 18374. 21
QU QA HVA BASE 25.0 mm MAI NLI NE | | |
0036 401- 05455 13030.200 My | 33. 50000 436511. 70| 31. 50000 410451. 30| 35. 00000 456057. 00
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0037 401- 05456 6126.300 My | 39. 00000 238925. 70| 40. 60000 248727. 78| 45. 00000 275683. 50
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0038 401- 05459 1736.600 My | 33. 15000 57568. 29 31. 70000 55050. 22 35. 25000 61215. 15
QU QA HVA BASE 25.0 mm SHOULDER | | |
0039 401- 05463 5078.500 My | 33. 50000 170129. 75| 32. 40000 164543, 40 36. 00000 182826. 00
QU QA HVA | NTERVEDI ATE 19.0 mm SHOULDER | |
0040 401- 05464 1747.200 My | 39. 00000 68140. 80| 41. 50000 72508. 80| 46. 10000 80545, 92
QU QA HVA SURFACE 9.5 mm SHOULDER | |
0041 401- 05467 2041.000 m | 3. 40000 6939. 40| 3. 70000 7551. 70] 3. 43000 7000. 63
M LLED HVA CORRUGATI ONS | |
0042 401- 06264 LUMP|  2200. 00000 2200.00]  4966. 00000 4966.00]  7500. 00000 7500. 00
PROFI LOGRAPH, HVA I | '
0043 402- 05470 248.000 My | 32. 00000 7936. 00| 54. 70000 13565. 60 60. 75000 15066. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0044 406- 05520 61.800 My | 340. 00000 21012. 00| 202. 30000 12502. 14] 225. 00000 13905. 00
ASPHALT FOR TACK COAT | | |
0045 501- 05094 392.000 ne | 65. 00000 25480. 00| 65. 00000 25480. 00| 54. 95000 21540. 40
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
350 mm | | |
0046 501- 05310 32.000 m | 325. 00000 10400. 00| 150. 00000 4800. 00| 310. 00000 9920. 00
TERM NAL JOI NT | | |
0047 502- 06331 3312.800 n2 | 46. 60000 154376. 48| 51. 70000 171271. 76 46. 00000 152388. 80
PCCP, 350 nm | | |
0048 503- 05240 535.500 m | 32. 00000 17136. 00| 30. 10000 16118. 55| 28. 25000 15127. 88
D1 CONTRACTI ON JOI NT | | |
0049 506- 06333 267.200 n2 | 110. 00000 29392. 00| 109. 00000 29124. 80| 250. 00000 66800. 00

PCCP PATCH NG FULL DEPTH



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PACGE : 241 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 601-01115 23.000 m | 120. 00000 2760. 00| 125. 80000 2893. 40| 94. 00000 2162. 00
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0051 601-01522 19. 000 EACH| 1150. 00000 21850. 00| 1210. 50000 22999. 50| 1300. 00000 24700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0052 601-01867 1.000 EACH| 1150. 00000 1150. 00| 1210. 50000 1210. 50| 1550. 00000 1550. 00
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
0053 601- 04746 3.000 EACH 5700. 00000 17100. 00| 6000. 00000 18000. 00| 5700. 00000 17100. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0054 601- 06035 61.000 m | 65. 50000 3995. 50| 69. 00000 4209. 00| 38. 00000 2318. 00
GUARDRAI L, RESET | |
0055 601- 94689 8.000 EACH 3150. 00000 25200. 00| 3315. 80000 26526. 40| 3500. 00000 28000. 00
GUARDRAI L END TREATMENT, OS | | [
0056 601- 94690 7.000 EACH 3150. 00000 22050. 00| 3315. 80000 23210. 60| 3500. 00000 24500. 00
GUARDRAI L END TREATMENT, MB | | |
0057 601-97774 1.000 EACH| 2150. 00000 2150. 00| 2263. 20000 2263. 20| 2250. 00000 2250. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | |
|

0058 601- 97803 1.000 EACH| 2150. 00000 2150. 00 2263. 20000 2263. 20| 2250. 00000 2250. 00
GUARDRAI L END TREATMENT, M5, SPARE | | |
PARTS PACKAGE | | |

0059 601- 99105 2102.000 m | 31. 50000 66213. 00| 33. 20000 69786. 40 35. 00000 73570. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0060 601-99106 46.000 m | 60. 00000 2760. 00| 62. 60000 2879. 60| 62. 00000 2852. 00
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |

0061 601-99132 2.000 EACH 150. 00000 300. 00| 157. 90000 315. 80| 65. 00000 130. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |

0062 602- 06639 110.000 m | 56. 00000 6160. 00| 55. 00000 6050. 00| 23. 70000 2607. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0063 602- 06646 2722.000 m | 39. 00000 106158. 00| 55. 00000 149710. 00| 28. 23000 76842. 06
TEMPORARY CONCRETE BARRI ER | | |

0064 602- 06729 280.000 EACH 5. 00000 1400. 00| 30. 00000 8400. 00| 8. 10000 2268. 00
BARRI ER DELI NEATCR | |

0065 603- 06040 174.000 m | 30. 00000 5220. 00| 31. 60000 5498. 40| 37. 20000 6472. 80
FENCE, FARM FIELD, 1190 nm | | |

0066 605- 06090 579.300 m | 63. 00000 36495. 90| 40. 30000 23345. 79| 62. 90000 36437. 97
CURB, | NTEGRAL, CONCRETE | |

0067 605- 06250 1080.100 n2 | 54. 20000 58541. 42| 56. 50000 61025. 65| 54. 20000 58541. 42
CENTER CURB, C, CONCRETE | |

0068 607- 90826 2.000 EACH 756. 00000 1512. 00| 573. 20000 1146. 40| 325. 00000 650. 00

GUTTER TURNOUT, CONCRETE | |
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TABULATI ON CF BI DS
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PAGE :
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ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 607-98211 2.000 n2 | 50. 00000 100. 00| 322. 40000 644. 80| 50. 00000 100. 00
GUTTER TURNOUT, REMOVE | | |
0070 610- 05527 1684.300 My | 35. 00000 58950. 50| 26. 90000 45307. 67| 30. 00000 50529. 00
HVA FOR APPROACHES | | [
0071 610- 06257 522.000 n2 | 49. 00000 25578. 00| 50. 00000 26100. 00| 36. 81000 19214. 82
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0072 611-52817 1. 000 EACH 20000. 00000 20000. 00| 45856. 50000 45856. 50| 25000. 00000 25000. 00
TEMPORARY CROSSOVER, B | | |
0073 616- 02320 365.000 n2 | 2. 50000 912. 50| 3. 10000 1131. 50| 1. 50000 547.50
GEOTEXTI LES | | |
0074 616- 06396 46.000 My | 44. 00000 2024. 00| 44. 70000 2056. 20| 30. 00000 1380. 00
Rl PRAP | | |
0075 616- 06405 32.000 My | 44, 00000 1408. 00| 44. 70000 1430. 40| 30. 00000 960. 00
Rl PRAP, REVETNMENT | | |
0076 616-93772 2.000 EACH 166. 00000 332. 00| 75. 00000 150. 00| 200. 00000 400. 00
I NSPECTI ON HOLE | |
0077 619-04414 40. 000 EACH 140. 00000 5600. 00| 100. 00000 4000. 00| 250. 00000 10000. 00
DRAI N EXTENSI ON | | [
0078 621-01004 2.000 EACH 800. 00000 1600. 00| 842. 10000 1684. 20| 800. 00000 1600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0079 621- 06545 3.600 M | 400. 00000 1440. 00| 421. 10000 1515. 96| 400. 00000 1440. 00
FERTI LI ZER | | |
0080 621-06548 45.000 kg | 41. 00000 1845. 00| 43. 20000 1944, 00| 41. 00000 1845. 00
SEED M XTURE, CV | | [
0081 621- 06553 668. 000 kg | 6. 60000 4408. 80| 7.00000 4676. 00| 6. 60000 4408. 80
SEED M XTURE, R | | |
0082 621- 06565 18.000 My | 440. 00000 7920. 00| 463. 20000 8337. 60| 440. 00000 7920. 00
MULCHI NG MATERI AL | | [
0083 621- 06574 308.000 n2 | 10. 00000 3080. 00| 10. 50000 3234. 00| 10. 00000 3080. 00
SODDI NG | | |
0084 701-03753 556.000 m | 124. 00000 68944. 00| 100. 00000 55600. 00| 100. 00000 55600. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 nm | | |
0086 702-51005 69.200 nB8 | 800. 00000 55360. 00| 900. 00000 62280. 00| 600. 00000 41520. 00
CONCRETE, A, SUBSTRUCTURE | | |
0088 702-51015 36.800 nB8 | 800. 00000 29440. 00| 300. 00000 11040. 00| 600. 00000 22080. 00
CONCRETE, B, FOOTI NGS | | |
0089 702-51863 330. 000 EACH 8. 00000 2640. 00| 10. 00000 3300. 00| 9. 25000 3052. 50

FI ELD DRI LLED HOLE I N CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PACGE : 241 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 702-92857 109.100 n8 | 800. 00000 87280. 00| 450. 00000 49095. 00| 600. 00000 65460. 00
CONCRETE, C, SUBSTRUCTURE | | |
0091 703-06493 32496.000 kg | 2. 65000 86114. 40| 3. 00000 97488. 00| 2.57000 83514.72
REI NFORCI NG STEEL, STAI NLESS STEEL CLAD | | |
0092 703-51030 17438.000 kg | 1. 35000 23541. 30| 1. 45000 25285. 10| 1. 48000 25808. 24
REI NFORCI NG STEEL | | [
0093 703-51032 51275.000 kg | 1. 50000 76912. 50| 1. 55000 79476. 25| 1. 61000 82552. 75
REI NFORCI NG STEEL, EPOXY CQATED | | |
0094 703-97936 310.000 EACH 14. 50000 4495. 00| 10. 00000 3100. 00| 16. 77000 5198. 70
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0095 704-51002 429.000 n8 | 475. 00000 203775. 00| 575. 00000 246675. 00| 600. 00000 257400. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0096 706- 05732 8.000 EACH 1025. 00000 8200. 00| 1000. 00000 8000. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0097 706-51025 274.000 m | 130. 00000 35620. 00| 145. 00000 39730. 00| 122. 00000 33428. 00
CONCRETE, C, RAILING | | [
0098 708-51813 80.000 n2 | 500. 00000 40000. 00| 825. 00000 66000. 00| 375. 00000 30000. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0099 709-51821 LUMP| 8000. 00000 8000. 00| 10000. 00000 10000. 00| 8000. 00000 8000. 00
SURFACE SEAL , STR NO. 1 | | [
0100 709-51821 LUVP| 15150. 00000 15150. 00| 23000. 00000 23000. 00| 15135. 00000 15135. 00
SURFACE SEAL , STR NO. 2 | | [
0101 710-51864 108. 000 EACH| 26. 00000 2808. 00| 20. 00000 2160. 00| 19. 25000 2079. 00
FI ELD DRI LLED HOLE | [ [
0102 711-51038 LUWP| 50000. 00000 50000. 00| 85000. 00000 85000. 00| 75000. 00000 75000. 00
STRUCTURAL STEEL , STR NO 1 | | |
0103 713-51820 LUWP| 46200. 00000 46200. 00| 15000. 00000 15000. 00| 45000. 00000 45000. 00
TEMPORARY SUPPORT , STR NO. 1 | | |
0104 715-02397 1.000 EACH 1430. 00000 1430. 00| 2105. 30000 2105. 30| 1300. 00000 1300. 00
SAFETY METAL END SECTIQN, 4:1, 900 mm | | |
0105 715-02398 2.000 EACH 1890. 00000 3780. 00| 2526. 30000 5052. 60| 1700. 00000 3400. 00
SAFETY METAL END SECTIQN, 6:1, 900 mm | | |
0106 715-04857 4.000 EACH 776. 00000 3104. 00| 1052. 60000 4210. 40| 450. 00000 1800. 00
SAFETY METAL END SECTI ON, 6:1, 450mm | | |
0107 715-04857 2.000 EACH 1090. 00000 2180. 00| 1421. 10000 2842. 20| 675. 00000 1350. 00
SAFETY METAL END SECTION, 6:1, 610mm | | |
0108 715- 04857 3.000 EACH 720. 00000 2160. 00| 789. 50000 2368. 50| 350. 00000 1050. 00
SAFETY METAL END SECTI ON, 6: 1, 375mm | | |
0109 715-05048 920.000 m | 9. 00000 8280. 00| 9. 50000 8740. 00| 9. 00000 8280. 00
PIPE, TYPE 4, O RCULAR 150 nm | | |
0110 715-05053 886.300 m | 25. 00000 22157. 50| 26. 30000 23309. 69| 25. 00000 22157. 50

PI PE, UNDERDRAI N QUTLET, 150 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 715-05123 1.200 m | 400. 00000 480. 00| 105. 30000 126. 36| 250. 00000 300. 00
PIPE, TYPE 1, O RCULAR 600 nm | [ |
0112 715-05149 32.000 m | 87. 00000 2784. 00| 70. 50000 2256. 00| 87. 00000 2784. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0113 715-05203 8378.000 m | 3. 80000 31836. 40| 4. 00000 33512. 00| 3. 80000 31836. 40
PIPE, TYPE 4, O RCULAR 100 mm [ [ |
0114 715- 05407 80.000 m | 25. 00000 2000. 00| 39. 00000 3120. 00| 16. 75000 1340. 00
PI PE, END BENT DRAIN, 150 nm | | [
0115 715-05422 1037.000 m | 211. 55000 219377. 35| 125. 00000 129625. 00| 211. 25000 219066. 25
Pl PE, SLOTTED DRAIN, 300 nm | |
0116 715- 26769 1.000 EACH| 2075. 00000 2075. 00| 5157. 90000 5157. 90| 2275. 00000 2275. 00
GRATED BOX END SECTION, |, 2:1, 600 nm | | |
0117 715- 46000 8.000 EACH 335. 00000 2680. 00| 1157. 90000 9263. 20| 115. 00000 920. 00
PI PE END SECTI ON, 300 mm | | [
0118 718- 06528 98. 000 EACH 600. 00000 58800. 00| 342. 10000 33525. 80| 600. 00000 58800. 00
OUTLET PROTECTOR, 1 | | [
0119 718-52610 1448.400 n8 | 30. 00000 43452, 00| 31. 60000 45769. 44| 30. 00000 43452. 00
AGGREGATE FOR UNDERDRAI NS | | [
0120 720-01355 18. 000 EACH| 250. 00000 4500. 00| 157. 90000 2842. 20| 100. 00000 1800. 00
CLEAN EXI STI NG | NLET | | [
0121 720- 44000 11. 000 EACH| 270. 00000 2970. 00| 263. 20000 2895. 20| 150. 00000 1650. 00
CASTI NG ADJUST TO GRADE | [ |
0122 720- 44296 19. 000 EACH| 165. 00000 3135. 00| 263. 20000 5000. 80| 130. 00000 2470. 00
CAP | NLET | | [
0123 720- 45070 1.000 EACH| 1875. 00000 1875. 00| 1368. 40000 1368. 40| 1200. 00000 1200. 00
I NLET, P12A | | |
0124 722-51401 500.000 n2 | 336. 00000 168000. 00| 175. 00000 87500. 00| 100. 00000 50000. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0125 722-51846 47.800 nB | 395. 00000 18881. 00| 395. 00000 18881. 00| 395. 00000 18881. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0126 722-51852 617.000 n2 | 19. 00000 11723. 00| 75. 00000 46275. 00| 10. 00000 6170. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0127 724-51925 78.000 m | 377. 00000 29406. 00| 300. 00000 23400. 00| 325. 00000 25350. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0128 729-51875 10.000 n2 | 375. 00000 3750. 00| 338. 11000 3381. 10| 375. 00000 3750. 00
CONCRETE, A, PATCHI NG | | [
0129 801- 03290 5.000 EACH 125. 00000 625. 00| 368. 40000 1842. 00| 125. 00000 625. 00
CONSTRUCTI ON SIGN, C | | |
0130 801- 04308 6. 000 EACH 345. 00000 2070. 00| 298. 40000 1790. 40| 345. 00000 2070. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0131 801-06198 1. 000 DAY | 1100. 00000 1100. 00| 975. 60000 975. 60| 800. 00000 800. 00

PATROLLER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0132 801- 06203 25573.000 m | 0. 25000 6393. 25| 0. 50000 12786. 50| 0. 24000 6137.52
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0133 801- 06207 2954.000 m | 3. 00000 8862. 00| 3. 00000 8862. 00| 2. 95000 8714. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0134 801- 06605 17.000 EACH 95. 00000 1615. 00| 210. 00000 3570. 00| 95. 00000 1615. 00
BARRI CADE, |11A | |
0135 801- 06606 5.000 EACH 135. 00000 675. 00| 254. 20000 1271. 00| 135. 00000 675. 00
BARRI CADE, |11B | |
0136 801- 06625 30. 000 EACH 95. 00000 2850. 00| 77.40000 2322. 00| 95. 00000 2850. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0137 801- 06640 37.000 EACH 95. 00000 3515. 00| 122. 10000 4517. 70| 95. 00000 3515. 00
CONSTRUCTI ON SI GN, A | | |
0138 801- 06645 1. 000 EACH 50. 00000 50. 00| 204. 70000 204. 70| 50. 00000 50. 00
CONSTRUCTI ON SIGN, B | | |
0139 801-06710 720. 000 DAY | 12. 00000 8640. 00| 16. 80000 12096. 00| 12. 00000 8640. 00
FLASHI NG ARROW S| GN | | |
0140 801-06775 LUWP| 20000. 00000 20000. 00| 18534. 70000 18534. 70| 75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | | |
0141 801-09133 5.000 EACH 6500. 00000 32500. 00| 6842. 10000 34210. 50| 6500. 00000 32500. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0142 802-01946 62.400 m | 33. 00000 2059. 20| 33. 70000 2102. 88| 32. 80000 2046. 72
SI GN POST, WOOD, 150 nm X 200 nm | | |
0143 802- 02293 1.000 nB | 480. 00000 480. 00| 505. 30000 505. 30| 480. 00000 480. 00
CONCRETE, SI GN FOUNDATI ON | | |
0144 802- 76015 66.400 n2 | 193. 00000 12815. 20| 203. 20000 13492. 48| 193. 00000 12815. 20
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0145 802- 76035 3.240 n2 | 140. 00000 453. 60| 147. 40000 477. 58| 140. 00000 453. 60

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0146 803- 02310 539.000 kg | 3. 30000 1778. 70| 3. 50000 1886. 50| 3.30000 1778. 70
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0147 803- 94494 1.000 EACH| 2000. 00000 2000. 00| 2105. 30000 2105. 30| 2000. 00000 2000. 00
Sl GN STRUCTURE, OVERHEAD, RELOCATE | | |

0148 805- 01815 4.000 EACH 1800. 00000 7200. 00| 1894, 70000 7578. 80| 1800. 00000 7200. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0149 805- 01842 3.000 EACH 550. 00000 1650. 00| 579. 00000 1737. 00| 550. 00000 1650. 00
HANDHOLE, S| GNAL | | |

0150 805- 06592 601.000 m | 33. 00000 19833. 00| 34. 50000 20734. 50| 32. 80000 19712. 80
CONDUI T, STEEL, GALVANI ZED, 50nm | |

0151 805- 78100 1.000 EACH 6800. 00000 6800. 00| 7179. 00000 7179. 00| 6820. 00000 6820. 00

CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE [ | I
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ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0152 805- 78205 8.000 EACH 400. 00000 3200. 00| 421. 10000 3368. 80| 400. 00000 3200. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER, GREEN | |
0153 805- 78415 3.000 EACH 1000. 00000 3000. 00| 1052. 60000 3157. 80| 1000. 00000 3000. 00

SPAN, CATENARY, AND TETHER | | |

0154 805- 78420 3.000 EACH 250. 00000 750. 00| 263. 20000 789. 60| 250. 00000 750. 00
DI SCONNECT HANGER | | |

0155 805- 78445 1.000 EACH 450. 00000 450. 00| 473. 70000 473. 70| 450. 00000 450. 00
SI GNAL SERVI CE | | |

0156 805- 78470 576.000 m | 0. 90000 518. 40| 1. 00000 576. 00| 0. 90000 518. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |

0157 805- 78485 68.000 m | 3. 30000 224. 40| 3. 50000 238. 00| 3. 28000 223.04
SI GNAL CABLE, 5C 14GA | |

0158 805- 78490 207.000 m | 3. 60000 745. 20| 3. 80000 786. 60| 3. 60000 745. 20
SI GNAL CABLE, 7C 14GA. | |

0159 805- 78510 762.000 m | 2. 00000 1524. 00| 2. 10000 1600. 20| 1. 97000 1501. 14
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0160 805- 78785 7.000 EACH 400. 00000 2800. 00| 421. 10000 2947. 70| 400. 00000 2800. 00
SI GNAL DETECTCR HOUSI NG | | |

0161 805- 78795 144.000 m | 29. 50000 4248. 00| 31. 10000 4478. 40| 29. 52000 4250. 88
SAW CUT FOR ROADVAY LOOP AND SEALER | | |

0162 805- 81060 4.000 EACH 4000. 00000 16000. 00| 4210. 50000 16842. 00| 4000. 00000 16000. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |

0163 805- 86810 5.000 EACH 2500. 00000 12500. 00| 2631. 60000 13158. 00| 2500. 00000 12500. 00
SERVI CE PO NT, |1 | | |

0164 805- 86820 17.000 EACH 750. 00000 12750. 00| 789. 50000 13421. 50| 750. 00000 12750. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
mm X 760 nm X 2450 nm | | |

0165 805- 86889 1800.000 m | 1. 65000 2970. 00| 1. 70000 3060. 00| 1. 64000 2952. 00
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |

0166 805- 86920 188. 000 EACH 20. 00000 3760. 00| 21. 10000 3966. 80| 20. 00000 3760. 00
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |

0167 805- 86925 24.000 EACH| 30. 00000 720. 00| 31. 60000 758. 40| 30. 00000 720. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |

0168 805- 86930 76.000 EACH 15. 00000 1140. 00| 15. 80000 1200. 80 15. 00000 1140. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0169 805- 86935 24.000 EACH 25. 00000 600. 00| 26. 30000 631. 20| 25. 00000 600. 00

I NSULATI NG LI NK, WATERPROCFED | | |
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ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0170 805- 86955 28.000 EACH 40. 00000 1120. 00| 42. 10000 1178. 80| 40. 00000 1120. 00
CABLE DUCT MARKER | |
0171 805-92504 10. 000 EACH| 175. 00000 1750. 00| 184. 20000 1842. 00| 175. 00000 1750. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0172 805-96014 83.000 m | 180. 00000 14940. 00| 47. 40000 3934. 20| 45, 00000 3735. 00
SAW CUT, FULL DEPTH | | [
0173 805-98335 8650.000 m | 11. 50000 99475. 00| 12. 10000 104665. 00| 11. 48000 99302. 00

WRE, NO. 4 COPPER I N PLASTIC DUCT, IN |
TRENCH, 4 1/C |
0174 805- 98336 350.000 m | 11. 50000 4025. 00

LUM NAI RE UNDERPASS, WALL MOUNTED, H GH |
PRESSURE SCDI UM 150 WATT |

I
I
| 12. 10000 4235. 00| 11. 48000 4018. 00
WRE, NO 4 CCPPER I N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [ |
0175 807- 04309 1.000 EACH 2500. 00000 2500. 00| 2631. 60000 2631. 60| 2500. 00000 2500. 00
PORTABLE TOMER LI GHTI NG DRI VE SYSTEM | | |
0176 807- 06663 3.000 EACH 9800. 00000 29400.00|  10315. 80000 30947. 40| 9800. 00000 29400. 00
CONCRETE FOUNDATI CON W TH GROUNDI NG, | |
1525 nm DIA. X 8230 nm | | |
0177 807- 78590 6.000 EACH 550. 00000 3300. 00| 579. 00000 3474. 00| 550. 00000 3300. 00
HANDHOLE | | |
0178 807- 82054 2.000 EACH 2000. 00000 4000. 00| 2105. 30000 4210. 60| 2000. 00000 4000. 00
UNDERPASS Cl RCUI T | NSTALLATION, 4 | | |
LUM NAI RES | | |
0179 807- 82058 2.000 EACH 3800. 00000 7600. 00| 4000. 00000 8000. 00| 3800. 00000 7600. 00
UNDERPASS Cl RCUI T | NSTALLATION, 8 [ | |
LUM NAI RES [ | |
0180 807- 82400 6.000 EACH  14200. 00000 85200. 00|  14947. 40000 89684.40|  14200. 00000 85200. 00
LI GHT POLE, H GH MAST, 38 mE MH. | |
0181 807- 84752 19. 000 EACH| 1115. 00000 21185. 00| 1173. 70000 22300. 30| 1115. 00000 21185. 00
LIGHT POLE, 12.2 mME MH, 3.1 mMST | | |
ARM TRANSFORVER BASE | |
0182 807- 84804 31.000 EACH 1170. 00000 36270. 00| 1231. 60000 38179. 60| 1170. 00000 36270. 00
LIGHT POLE, 12.8 mME MH, 3.1 mMST | | |
ARM TRANSFORVER BASE | |
0183 807- 86620 50.000 EACH 200. 00000 10000. 00| 192. 60000 9630. 00| 200. 00000 10000. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | |
0184 807- 86665 72.000 EACH 650. 00000 46800. 00| 684. 20000 49262. 40| 650. 00000 46800. 00
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | |
PRESSURE SODI UM | | |
0185 807- 86750 24.000 EACH 450. 00000 10800. 00| 473. 70000 11368. 80| 450. 00000 10800. 00
I I
| |
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ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0186 807-86830 3.000 EACH 5000. 00000 15000. 00| 5263. 20000 15789. 60| 5000. 00000 15000. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG, | I I
1220 nm DIA. X 6100 nm | [ |

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

0187 807- 86910 65.000 EACH 25. 00000 1625. 00| 26. 30000 1709. 50| 25. 00000 1625. 00
CONNECTOR KI T, UNFUSED | | |

0188 807- 86915 80.000 EACH 28. 00000 2240. 00| 29. 50000 2360. 00| 28. 00000 2240. 00
CONNECTOR KI T, FUSED | | |

0189 807- 86950 80.000 EACH 30. 00000 2400. 00| 31. 60000 2528. 00| 30. 00000 2400. 00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0190 807- 97619 6.000 EACH 8500. 00000 51000. 00| 8947. 40000 53684. 40| 8500. 00000 51000. 00
H GH MAST TOWER RETROFI T | | |

0191 808- 01045 28.000 m | 8. 00000 224. 00| 0. 80000 22. 40| 7. 95000 222. 60
LI NE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 nm 600 mm LINE, 1200 mm GAP | | |

0192 808- 03631 1096.000 m | 2. 05000 2246. 80| 3. 50000 3836. 00| 2. 05000 2246. 80
LINE, EPOXY, SOLID, WH TE, 100 nm | |

0193 808- 03632 1096.000 m | 2. 05000 2246. 80| 3. 50000 3836. 00| 2. 05000 2246. 80
LINE, EPOXY, SOLID, YELLOW 100 mm | | |

0194 808- 06702 1986.000 m | 1. 00000 1986. 00| 1. 00000 1986. 00| 0. 98000 1946. 28
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | [
mm I I I

0195 808- 06703 11157.000 m | 0. 80000 8925. 60| 0. 80000 8925. 60| 0. 78000 8702. 46
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |

0196 808- 06705 2265.000 m | 1. 55000 3510. 75| 3. 40000 7701. 00 1. 56000 3533. 40
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I

0197 808- 06716 3733.000 m | 0. 80000 2986. 40| 1. 70000 6346. 10| 0. 80000 2986. 40
LI NE, REMOVE | | |

0198 808- 74811 295.000 m | 2. 55000 752. 25| 4.30000 1268. 50] 2. 55000 752. 25
LINE, EPOXY, BROKEN, WH TE, 125 nm | | |

0199 808- 75245 9707.000 m | 0. 80000 7765. 60| 0. 80000 7765. 60| 0. 78000 7571. 46
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | |

0200 808- 75272 292.000 m | 11. 00000 3212. 00| 5. 00000 1460. 00| 10. 95000 3197. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |

0201 808- 75297 88.000 m | 11. 00000 968. 00| 10. 00000 880. 00| 10. 95000 963. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |

0202 808- 75320 9.000 EACH 55. 00000 495. 00| 47. 90000 431. 10 55. 00000 495. 00

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035114
| ELLAS CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0203 808- 75325 5.000 EACH 75. 00000 375. 00| 71. 10000 355. 50| 75. 00000 375. 00

PAVEMENT MESSAGE MARKI NGS, | I I
THERMOPLASTI C, WORD ( ONLY) | I I

0204 808- 75996 932.000 EACH| 3. 15000 2935. 80| 4. 00000 3728. 00| 3. 15000 2935. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0205 808- 75998 932.000 EACH 23. 00000 21436. 00| 23. 70000 22088. 40| 23. 00000 21436. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0206 808- 95638 1154.000 n2 | 2. 05000 2365. 70| 2.50000 2885. 00| 2. 05000 2365. 70
CENTER CURB PAI NTI NG | | |

0207 808- 98796 134.000 m | 8. 00000 1072. 00| 0. 80000 107. 20| 7. 95000 1065. 30

LI NE, THERVOPLASTIC, DOTTED, W TE, 100 | |
mm 600 mm LI NE, 1200 mm GAP | [ I

0208 722-51842 6164.000 n2 | 37. 20000 229300. 80| 45. 00000 277380. 00| 43. 26000 266654. 64
BRI DGE DECK OVERLAY | | |

0209 202- 02446 6.000 m | 250. 00000 1500. 00| 65. 60000 393. 60| 175. 00000 1050. 00
BRI DGE RAI LI NG CONCRETE, REMOVE | | [

0210 711-01784 1.000 EACH| 5000. 00000 5000. 00| 3000. 00000 3000. 00| 4500. 00000 4500. 00

PENCI L SANDBLASTI NG GRI NDI NG AND NON | | |
DESTRUCTI VE TESTI NG | [ |

0211 711-91149 LUMP|  14500. 00000 14500. 00| 5000. 00000 5000.00]  29500. 00000 29500. 00
STRAI GHTEN STEEL BEAM | | |

0212 726- 92406 28.000 EACH 625. 00000 17500. 00| 600. 00000 16800. 00| 730. 00000 20440. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |

0213 801- 05529 273.000 m | 15. 15000 4135. 95| 15. 80000 4313. 40 30. 15000 8230. 95
TEMPORARY HMA DI VI DER | | |

0214 801- 06586 562.000 m | 0. 50000 281. 00| 1. 90000 1067. 80| 0. 48000 269. 76
TEMPORARY PAVEMENT MARKI NG, 200 nm | | |

0215 808- 06368 400.000 m | 3. 00000 1200. 00| 1. 90000 760. 00| 3. 00000 1200. 00
TRANSVERSE MARKI NG, REMOVE | | |

0216 108- 01614 LUMP| 5650. 00000 5650. 00| 8184. 80000 8184. 80| 5650. 00000 5650. 00
PARTNERI NG OVERHEAD | |

SECTI ON TOTALS | $ 5,383, 646. 93| $ 5,387,493.91] $ 5,552,601.75
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS [ $ 5,383, 646. 93| $ 5,387,493.91] $ 5,552,601. 75
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ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ROAD RECONSTRUCTI ON

I
0001 105-01925 9.000 M3S | 2383. 58000 21452. 22|

SURFACE M LLI NG, PORTLAND CEMENT |
CONCRETE |

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  304470. 45000 304470. 45| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  275000. 00000 275000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 110- 01001 LUMP|  50000. 00000 50000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 1 I I |
0005 110- 01001 LUMP|  50000. 00000 50000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON STR. NO. | | |

2 I I I
0006 201- 02858 650.000 m | 8. 65000 5622. 50| |
DI TCH CLEANI NG | | |
0007 201- 52370 LUMP|  30000. 00000 30000. 00| |
CLEARI NG RI GHT OF WY | | |
0008 202- 01066 6060.000 n2 | 16. 14000 97808. 40| |
HYDRO DEMOLI TI ON | [ |
0009 202- 02240 3359.600 n2 | 6. 65000 22341. 34| |
PAVEMENT, REMOVE | | |
0010 202- 02241 2238.200 m | 6. 60000 14772. 12 |
GUARDRAI L, REMOVE | | |
0011 202- 02271 5.000 EACH| 1500. 00000 7500. 00| |
HEADWALL, REMOVE | | |
0012 202- 02273 428.600 n2 | 23. 42000 10037. 81| |
CENTER CURB, CONCRETE, REMOVE | | |
0013 202- 02274 579.300 m | 15. 00000 8689. 50| |
CURB, CONCRETE, | NTEGRAL, REMOVE [ | [
0014 202-51328 LUMP|  75000. 00000 75000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 1 [ [ |
0015 202- 51328 LUMP|  70000. 00000 70000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS STR. | | |
NO. 2 I I I
0016 202- 51822 6060.000 N2 | 3. 19000 19331. 40| |
BRI DGE DECK OVERLAY, REMOVE | | |
0017 202- 60820 37529.000 n2 | 0. 59000 22142. 11| |
SURFACE M LLING ASPHALT | |
0018 202- 60822 3503.300 n2 | 0. 69000 2417.28 |
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |

| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 202- 62420 188.000 m | 7.30000 1372. 40|
BRI DGE RAI LI NG REMOVE | |
0020 202- 78515 LUMP| 1500. 00000 1500. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | |
0021 202- 93763 106.000 EACH 407. 34000 43178. 04|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | |
0022 202- 95579 4.000 EACH 150. 00000 600. 00|
SERVI CE POl NT, REMOVE | |
0023 203- 02000 3142.000 n8 | 12. 00000 37704. 00|
EXCAVATI ON,  COVMON | [
0024 203- 02070 1907.000 n8 | 5. 45000 10393. 15|
BORROW | [
0025 205- 02224 870.000 m | 6. 43000 5594. 10|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0026 205- 02236 1.000 EACH 72. 30000 72. 30|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON | [

I

I

0027 211- 02060 223.900 nB 25. 20000 5642. 28]
B BORROW FOR STRUCTURE BACKFI LL [
0028 211- 06467 96.000 n8 | 28. 00000 2688. 00|
AGGREGATE FOR END BENT BACKFI LL
0029 213- 52830 2.000 n8 | 2000. 00000 4000. 00|
FLOMBLE MORTAR | |
0030 303- 52308 9420.000 My | 10. 65000 100323. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0031 303- 60900 142.000 My | 15. 00000 2130. 00|
COVPACTED AGGREGATE FOR BASE, 0 | |
0032 304- 06464 588.900 n8 | 36. 56000 21530. 18|
SUBBASE FOR PCCP | |
0033 305- 05204 1.000 My | 1200. 00000 1200. 00|
HVA FOR PATCHI NG | [
0034 311- 06465 41670.400 n2 | 0. 22000 9167. 49|
PCCP CRACKI NG AND SEATI NG | [
0035 401- 05437 414.300 My | 42. 00000 17400. 60|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | [
0036 401- 05455 13030.200 My | 31. 51000 410581. 60|
QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| |
0037 401- 05456 6126.300 My | 38. 90000 238313. 07|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0038 401- 05459 1736.600 My | 34. 03000 59096. 50|

QC/ QA HVA BASE 25.0 nm SHOULDER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |

| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE |
0058 601- 97803 1.000 EACH 2250. 00000 2250. 00
GUARDRAI L END TREATMENT, MBS, SPARE |
PARTS PACKAGE |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 401- 05463 5078.500 My | 34. 91000 177290. 44| |
QY QA HVA | NTERVEDI ATE 19.0 nm SHOULDER] | |
0040 401- 05464 1747.200 My | 39. 44000 68909. 57| |
QU QA HVA SURFACE 9.5 nm SHOULDER | | |
0041 401- 05467 2041.000 m | 1. 59000 3245. 19 |
M LLED HVA CORRUGATI ONS | | |
0042 401- 06264 LUVP| 6500. 00000 6500. 00| |
PROFI LOGRAPH, HVA | | |
0043 402- 05470 248.000 My | 32. 40000 8035. 20| |
HVA BASE C25.0 mm MAI NLI NE | |
0044 406- 05520 61.800 My | 225. 00000 13905. 00| |
ASPHALT FOR TACK COAT | | |
0045 501- 05094 392.000 n2 | 60. 87000 23861. 04 |
CEMENT CONCRETE PAVEMENT, REINFORCED, | | |
350 nm | | |
0046 501- 05310 32.000 m | 810. 00000 25920. 00| |
TERM NAL JOI NT | | |
0047 502- 06331 3312.800 2 | 49. 00000 162327. 20| |
PCCP, 350 mm | | |
0048 503- 05240 535.500 m | 24. 61000 13178. 66| |
D-1 CONTRACTI ON JOI NT | | |
0049 506- 06333 267.200 n2 | 96. 06000 25667. 23] |
PCCP PATCHING FULL DEPTH | | |
0050 601-01115 23.000 m | 94. 00000 2162. 00| |
GUARDRAI L, WBEAM 0. 476 m SPACI NG | | |
0051 601- 01522 19.000 EACH 1300. 00000 24700. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0052 601- 01867 1.000 EACH 1550. 00000 1550. 00| |
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |
0053 601- 04746 3.000 EACH 9000. 00000 27000. 00 |
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0054 601- 06035 61.000 m | 38. 00000 2318. 00| [
GUARDRAI L, RESET | | |
0055 601- 94689 8.000 EACH 3500. 00000 28000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0056 601- 94690 7.000 EACH 3500. 00000 24500. 00| |
GUARDRAI L END TREATMENT, M | | |
0057 601-97774 1.000 EACH 2250. 00000 2250. 00| |
I I
| I
I I
| I
I I



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 062, 002. 44 ROUTE : |-65
CALL ORDER : 241 CONTRACT I D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0059 601- 99105 2102.000 m | 35. 00000 73570. 00| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0060 601- 99106 46.000 m | 62. 00000 2852. 00| [
GUARDRAI L, W BEAM 0.952 m SPACI NG | | |
0061 601-99132 2.000 EACH 65. 00000 130. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0062 602- 06639 110.000 m | 125. 00000 13750. 00| |
TEMPORARY CONCRETE BARRI ER,  ANCHORED | [ |
0063 602- 06646 2722.000 m | 60. 00000 163320. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0064 602- 06729 280.000 EACH 5. 98000 1674. 40| |
BARRI ER DELI NEATOR | | |
0065 603- 06040 174.000 m | 30. 00000 5220. 00| |
FENCE, FARM FI ELD, 1190 mm | | |
0066 605- 06090 579.300 m | 32. 75000 18972. 08| |
CURB, | NTEGRAL, CONCRETE | [ |
0067 605- 06250 1080.100 n2 | 66. 00000 71286. 60| |
CENTER CURB, C, CONCRETE | | |
0068 607- 90826 2.000 EACH 634. 00000 1268. 00| |
GUTTER TURNOUT, CONCRETE | | |
0069 607- 98211 2.000 n2 | 110. 00000 220. 00| |
GUTTER TURNOUT, REMOVE | | |
0070 610- 05527 1684.300 My | 37. 69000 63481. 27| |
HVA FOR APPROACHES | | |
0071 610- 06257 522.000 n2 | 44. 25000 23098. 50| |
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0072 611-52817 1.000 EACH  22775.00000 22775. 00| |
TEMPORARY CROSSOVER, B | | |
0073 616- 02320 365.000 n2 | 2. 50000 912. 50| |
GEOTEXTI LES | [ |
0074 616- 06396 46.000 My | 52. 50000 2415. 00| |
Rl PRAP | [ |
0075 616- 06405 32.000 My | 52. 50000 1680. 00| |
Rl PRAP, REVETMENT | [ [
0076 616- 93772 2.000 EACH 500. 00000 1000. 00| |
| NSPECTI ON HOLE | | |
0077 619- 04414 40.000 EACH| 163. 82000 6552. 80| |
DRAI N EXTENSI ON | | |
0078 621-01004 2.000 EACH 475. 00000 950. 00| |
|
I

SEEDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.31 nm 356 nm

------------------------------------------ R N
0079 621- 06545 3.600 My | 400. 00000 1440. 00| [
FERTI LI ZER | | |
0080 621- 06548 45.000 kg | 40. 00000 1800. 00| [
SEED M XTURE, CV | [ [
0081 621- 06553 668.000 kg | 5. 50000 3674. 00| |
SEED M XTURE, R | [ [
0082 621- 06565 18.000 My | 435. 00000 7830. 00| [
MULCHI NG MATERI AL [ [ [
0083 621- 06574 308.000 n2 | 4. 07000 1253. 56| |
SODDI NG | | |
0084 701- 03753 556.000 m | 140. 00000 77840. 00| |
| |
0086 702- 51005 69.200 nB8 | 850. 00000 58820. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0088 702-51015 36.800 n8 | 410. 00000 15088. 00| [
CONCRETE, B, FOOTI NGS | | I
0089 702-51863 330.000 EACH| 7. 79000 2570. 70| [
FI ELD DRI LLED HOLE | N CONCRETE [ [ [
0090 702- 92857 109.100 n8 | 600. 00000 65460. 00| [
CONCRETE, C, SUBSTRUCTURE | | |
0091 703- 06493 32496.000 kg | 2.53000 82214. 88| [
REI NFORCI NG STEEL, STAI NLESS STEEL CLAD | | [
0092 703-51030 17438.000 kg | 1. 19000 20751. 22| [
REI NFORCI NG STEEL | [ |
0093 703-51032 51275.000 kg | 1. 33000 68195. 75| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0094 703- 97936 310. 000 EACH| 20. 84000 6460. 40| |
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | [
0095 704- 51002 429.000 n8 | 700. 00000 300300. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0096 706- 05732 8.000 EACH| 1451. 49000 11611. 92| [
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0097 706- 51025 274.000 m | 10. 00000 2740. 00| [
CONCRETE, C, RAILING | | [
0098 708-51813 80.000 n2 | 400. 00000 32000. 00| |
PNEUVATI CALLY PLACED MORTAR [ [ [
0099 709-51821 LUMP| 7964. 00000 7964. 00| |
SURFACE SEAL , STR NO 1 | | [
0100 709-51821 LUMP|  15135. 00000 15135. 00| |
I

SURFACE SEAL , STR NO 2 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0101 710- 51864 108.000 EACH 26. 00000 2808. 00|
FI ELD DRI LLED HOLE | [
0102 711-51038 LUMP|  135000. 00000 135000. 00|
STRUCTURAL STEEL , STR NO 1 | |
0103 713-51820 LUMP|  40000. 00000 40000. 00|

TEMPORARY SUPPORT , STR. NO 1 | |
0104 715-02397 1.000 EACH 1263. 45000 1263. 45|
SAFETY METAL END SECTION, 4:1, 900 nm | |

|

I

|

I

|

I

|

0105 715-02398 2.000 EACH 1766. 00000 3532. 00| |
SAFETY METAL END SECTION, 6:1, 900 nm | | |
0106 715-04857 4.000 EACH 545. 00000 2180. 00| |
SAFETY METAL END SECTION, 6:1, 450mm | | |
0107 715-04857 2.000 EACH 892. 00000 1784. 00| |
SAFETY METAL END SECTION, 6:1, 610mm | | |
0108 715- 04857 3.000 EACH 485. 00000 1455. 00| |
SAFETY METAL END SECTI ON, 6: 1, 375mm | | |
0109 715- 05048 920.000 m | 8. 11000 7461. 20 |
PIPE, TYPE 4, CIROULAR 150 nm [ [ |
0110 715- 05053 886.300 m | 39. 40000 34920. 22| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0111 715- 05123 1.200 m | 345. 80000 414. 96| |
PIPE, TYPE 1, CIRCULAR 600 nm [ [ [
0112 715- 05149 32.000 m | 38. 00000 1216. 00| [
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |
0113 715- 05203 8378.000 m | 5. 55000 46497. 90| |
PI PE, TYPE 4, CIRCULAR 100 nm | | |
0114 715- 05407 80.000 m | 20. 00000 1600. 00| |
Pl PE, END BENT DRAIN, 150 nm | | |
0115 715- 05422 1037.000 m | 168. 48000 174713. 76 |
PI PE, SLOTTED DRAIN, 300 mm | | |
0116 715- 26769 1.000 EACH 3214. 00000 3214. 00| |
GRATED BOX END SECTION, I, 2:1, 600 nm | | |
0117 715- 46000 8.000 EACH 149. 00000 1192. 00| |
PI PE END SECTI ON, 300 mm | | |
0118 718- 06528 98.000 EACH 425. 00000 41650. 00| |
OUTLET PROTECTOR, 1 | | |
0119 718-52610 1448.400 n8 | 17. 00000 24622. 80| |
AGGREGATE FOR UNDERDRAI NS | | |
0120 720- 01355 18.000 EACH 200. 00000 3600. 00| |
CLEAN EXI STING | NLET | | |
0121 720- 44000 11.000 EACH 250. 00000 2750. 00| |
|

CASTI NG, ADJUST TO GRADE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PACGE : 241 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0122 720- 44296 19. 000 EACH 200. 00000 3800. 00|
CAP | NLET | | |
0123 720- 45070 1.000 EACH 1400. 00000 1400. 00| |
I NLET, P12A | [ |
0124 722-51401 500. 000 n2 | 382. 57000 191285. 00| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0125 722-51846 47.800 nB8 | 395. 00000 18881. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | [ [
0126 722-51852 617.000 n2 | 90. 49000 55832. 33| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0127 724-51925 78.000 m | 234. 29000 18274. 62| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0128 729-51875 10.000 n2 | 612. 24000 6122. 40| [
CONCRETE, A, PATCHI NG | [ |
0129 801-03290 5.000 EACH| 144. 67000 723. 35|
CONSTRUCTION SIGN, C | [ [
0130 801- 04308 6. 000 EACH 399. 29000 2395. 74| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0131 801-06198 1.000 DAY | 3090. 00000 3090. 00| |
PATROLLER | [ [
0132 801- 06203 25573.000 m | 0. 28000 7160. 44|
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0133 801- 06207 2954.000 m | 3. 41000 10073. 14|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0134 801- 06605 17.000 EACH| 109. 95000 1869. 15| |
BARRI CADE, |11A | | [
0135 801- 06606 5.000 EACH 156. 24000 781. 20| |
BARRI CADE, |11B | | |
0136 801- 06625 30. 000 EACH 109. 95000 3298. 50| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0137 801- 06640 37.000 EACH 109. 95000 4068. 15| |
CONSTRUCTI ON SI GN, A | | [
0138 801- 06645 1.000 EACH 57. 86000 57. 86| |
CONSTRUCTI ON SI G\, B | | |
0139 801-06710 720. 000 DAY | 13. 89000 10000. 80| |
FLASHI NG ARROW S| GN | [ |
0140 801-06775 LUMP| 61824. 46000 61824. 46| |
MAI NTAI NI NG TRAFFI C | | |
0141 801-09133 5.000 EACH 7522. 78000 37613. 90| |
I

TEMPORARY CHANGEABLE MESSAGE SI GN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0142 802- 01946 62.400 m | 32. 80000 2046. 72|
SI GN POST, WOOD, 150 nm X 200 nm | |
0143 802- 02293 1.000 nB | 480. 00000 480. 00|
CONCRETE, S| GN FOUNDATI ON | |
0144 802-76015 66.400 n2 | 193. 00000 12815. 20|
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| |
0145 802- 76035 3.240 n2 | 140. 00000 453. 60|

SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |

|

I

|

I

|

I

|

|

0146 803- 02310 539.000 kg | 3. 30000 1778. 70| |
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0147 803- 94494 1.000 EACH 2000. 00000 2000. 00| |
SI GN STRUCTURE, OVERHEAD, RELOCATE | | |
0148 805- 01815 4.000 EACH 1800. 00000 7200. 00| |
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0149 805- 01842 3.000 EACH 550. 00000 1650. 00| |
HANDHOLE, S| GNAL | | |
0150 805- 06592 601.000 m | 32. 80000 19712. 80| [
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0151 805- 78100 1.000 EACH 6820. 00000 6820. 00| |
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0152 805- 78205 8.000 EACH 400. 00000 3200. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [ |
AVBER, GREEN | | |
0153 805- 78415 3.000 EACH| 1000. 00000 3000. 00| |
SPAN, CATENARY, AND TETHER | [ |
0154 805- 78420 3.000 EACH 250. 00000 750. 00| |
DI SCONNECT HANGER | | |
0155 805- 78445 1.000 EACH 450. 00000 450. 00| |
SI GNAL SERVI CE | | |
0156 805- 78470 576.000 m | 0. 90000 518. 40| [
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0157 805- 78485 68.000 m | 3.28000 223. 04| |
SI GNAL CABLE, 5C 14GA. | | |
0158 805- 78490 207.000 m | 3. 60000 745. 20| |
SI GNAL CABLE, 7C 14GA. | | |
0159 805- 78510 762.000 m | 1. 97000 1501. 14| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0160 805- 78785 7.000 EACH 400. 00000 2800. 00| |
I

S| GNAL DETECTOR HOUSI NG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0161 805- 78795 144.000 m | 29. 52000 4250. 88|
SAW CUT FOR ROADWAY LOCOP AND SEALER | |
0162 805- 81060 4.000 EACH 4000. 00000 16000. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | |
0163 805- 86810 5.000 EACH 2500. 00000 12500. 00|
SERVI CE POl NT, || | |
0164 805- 86820 17.000 EACH 750. 00000 12750. 00|

CONCRETE FOUNDATI ON W TH GROUNDI NG 760 | |
mm X 760 mm X 2450 mm | |

0165 805- 86889 1800.000 m | 1. 64000 2952. 00|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | |
COPPER | [

0166 805- 86920 188.000 EACH| 20. 00000 3760. 00|
MULTI PLE COMPRESSI ON FI TTI NG, NOT | [
WATERPROOFED | |

0167 805- 86925 24.000 EACH 30. 00000 720. 00|
MULTI PLE COVPRESSI ON FI TTI NG, | |
WATERPROOFED | |

0168 805- 86930 76.000 EACH 15. 00000 1140. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | |
I NSULATI NG LI NK, WATERPROOFED | |

0170 805- 86955 28.000 EACH 40. 00000 1120. 00|
CABLE DUCT MARKER | [

0171 805- 92504 10.000 EACH 175. 00000 1750. 00|
LOOP DETECTCR DELAY AMPLIFI ER, 2 CHANNEL| |

0172 805- 96014 83.000 m | 156. 08000 12954. 64
SAW CUT, FULL DEPTH | [

0173 805- 98335 8650.000 m | 11. 48000 99302. 00|

WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [
0174 805- 98336 350.000 m | 11. 48000 4018. 00|
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [

0175 807-04309 1.000 EACH 2500. 00000 2500. 00|
PORTABLE TOAER LI GHTI NG DRI VE SYSTEM | |
0176 807-06663 3.000 EACH 9800. 00000 29400. 00|

CONCRETE FOUNDATI CON W TH GROUNDI NG, | |
1525 nm DIA. X 8230 nm | |
0177 807- 78590 6.000 EACH 550. 00000 3300. 00|

|
I
|
I
|
I
|
I
I
|
I
|
I
I
I
I
I
I
0169 805- 86935 24.000 EACH 25. 00000 600. 00| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
HANDHOLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 241 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0178 807- 82054 2.000 EACH 2000. 00000 4000. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | |
LUM NAI RES | |
0179 807- 82058 2.000 EACH 3800. 00000 7600. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 8 | |
LUM NAI RES |
0180 807- 82400 6.000 EACH  14200.00000 85200. 00
LI GHT POLE, H GH MAST, 38 mE MH.
0181 807- 84752 19.000 EACH| 1115. 00000 21185. 00

I
I
|
LIGHT POLE, 12.2 mME MH, 3.1 mMST | [
ARM TRANSFORVER BASE | |
0182 807- 84804 31.000 EACH 1170. 00000 36270. 00|
LIGHT POLE, 12.8 mE.MH, 3.1 mMAST | [
ARM TRANSFORVER BASE | |
0183 807- 86620 50.000 EACH 200. 00000 10000. 00|
LUM NAI RE, ROADWAY, HI GH PRESSURE | |
SODI UM 400 WATT | |
0184 807- 86665 72.000 EACH 650. 00000 46800. 00|
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | |
PRESSURE SODI UM | |
0185 807- 86750 24.000 EACH 450. 00000 10800. 00|
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | |
PRESSURE SCDI UM 150 VATT | [
0186 807- 86830 3.000 EACH 5000. 00000 15000. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, | |
1220 nm DIA. X 6100 nm | |
0187 807- 86910 65.000 EACH 25. 00000 1625. 00|
I

I

I

I

I

I

[

I

II

|

I

|

I

|

CONNECTOR KI'T, UNFUSED |

0188 807-86915 80. 000 EACH 28. 00000 2240. 00
CONNECTOR KI'T, FUSED |

0189 807-86950 80. 000 EACH 30. 00000 2400. 00

SI GN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON |
0190 807-97619 6. 000 EACH 8500. 00000 51000. 00

H GH MAST TOAER, RETRCFIT |
0191 808-01045 28.000 m | 8. 45000 236. 60

LINE, THERVOPLASTIC, DOTTED, YELLOW |
100 nm 600 nm LINE, 1200 mm GAP |
0192 808- 03631 1096.000 m | 2. 18000 2389. 28

LI NE, EPOXY, SCLID, WHITE, 100 mm |
0193 808- 03632 1096.000 m | 2. 18000 2389. 28

LI NE, EPOXY, SCLID, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |

| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0194 808- 06702 1986.000 m | 1. 04000 2065. 44|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 |
nmm |

0195 808- 06703 11157.000 m | 0. 83000 9260. 31
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij

0196 808- 06705 2265.000 m | 1. 66000 3759. 90
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 |
mm I

0197 808-06716 3733.000 m | 0. 85000 3173.05
LI NE, REMOVE |

0198 808-74811 295.000 m | 2.71000 799. 45
LI NE, EPOXY, BROKEN, WH TE, 125 mm |

0199 808- 75245 9707.000 m | 0. 83000 8056. 81
LI NE, THERMOPLASTIC, SOLID, YELLOW |

0200 808-75272 292.000 m | 11. 65000 3401. 80

TRANSVERSE MARKI NGS, THERVCPLASTI C, |
SOLID, WH TE, CROSSHATCH LINE, 600 mm |

0201 808- 75297 88.000 m | 11. 65000 1025. 20
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
STCP LI NE, 600mm |

0202 808- 75320 9.000 EACH 58. 49000 526. 41
PAVENENT MESSAGE MARKI NGS, |
THERVOPLASTI C, LANE | NDI CATI ON  ARROW

0203 808- 75325 5.000 EACH 79. 76000 398. 80
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY)

I
|
I
|
I
|
I
|
|
I
|
I
100mm | |
|
|
|
I
I
|
;
| |
0204 808- 75996 932.000 EACH 3..35000 3122. 20

|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |
0205 808- 75998 932.000 EACH 24. 46000 22796. 72|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0206 808- 95638 1154.000 n2 | 2. 18000 2515. 72|
CENTER CURB PAI NTI NG | |
0207 808- 98796 134.000 m | 8. 45000 1132. 30|

LI NE, THERMOPLASTIC, DOTTED, WH TE, 100 | |
mm 600 nm LI NE, 1200 nm GAP | |

0208 722- 51842 6164.000 2 | 44.00000 271216. 00|
BRI DGE DECK OVERLAY | |
0209 202- 02446 6.000 m | 600. 00000 3600. 00|

BRI DGE RAI LI NG CONCRETE, REMOVE | [
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ENG NEER S ESTI MATE: $ 6, 062, 002. 44 RQUTE : |-65
CALL ORDER 1241 CONTRACT 1D : R -24560-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0210 711-01784 1.000 EACH| 7500. 00000 7500. 00|
PENCI L SANDBLASTI NG GRI NDI NG, AND NON | |
DESTRUCTI VE TESTI NG | |

|
|
0211 711-91149 LUMP|  14500. 00000 14500. 00| |
STRAI GHTEN STEEL BEAM | | |
0212 726- 92406 28.000 EACH 625. 00000 17500. 00| |
BEARI NG ASSEMBLY, ELASTOMERI C | | |
0213 801- 05529 273.000 m | 25. 00000 6825. 00| |
TEMPORARY HVA DI VI DER | [ |
0214 801- 06586 562.000 m | 0. 56000 314. 72| |
TEMPORARY PAVEMENT MARKI NG 200 nm | | |
0215 808- 06368 400.000 m | 3. 47000 1388. 00| |
TRANSVERSE MARKI NG, REMOVE | | |
0216 108- 01614 LUMP| 5650. 00000 5650. 00| |
PARTNERI NG OVERHEAD | | |
SECTI ON TOTALS | $ 5,898, 171. 59| [
------------------------------------------ o m e m e e o e e et o e e e e e e e e e et e e e e e e e e e e e memeeeoaon

CONTRACT TOTALS | $ 5,898, 171.59] [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/16/00
PAGE : 291 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 596, 419. 63 ROQUTE : 7276
CALL ORDER © 291 CONTRACT ID : R -24843-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 7276010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1065659 BROCKS CONSTRUCTI ON REJECTED $ 1,293,242.36 100. 0000%
2 34-4272670 JOHANSON, S . E. COWPAN ES $ 1,372,264.74 106. 1104%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PAGE : 461 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 800, 116. 76 ROUTE : NHS US 33
CALL ORDER . 461 CONTRACT ID : B -24127-A COUNTI ES : NOBLE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2192018
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1374866 PRI MOO, | NC. $ 715, 756. 62 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 773, 141. 42 108. 0173%
| (1) 35-1374866 | (2) 35-1817530 [
| PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105-01925 12.000 MOS | 1120. 90000 13450. 80| 1550. 00000 18600. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 5580. 56000 5580.56]  18100. 00000 18100. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  35787. 83000 35787.83]  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 20.000 n2 | 74. 75000 1495. 00| 35. 00000 700. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 613.000 m | 5. 40000 3310. 20| 5. 50000 3371. 50|
GUARDRAI L, REMOVE | | [
0006 202- 02272 60.000 m | 22. 72000 1363. 20| 50. 00000 3000. 00|
PAVED S| DE DI TCH, REMOVE | | [
0007 202-51328 LUMP|  215032. 06000 215032. 06| 165000. 00000 165000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 202- 60820 355.000 n2 | 9. 15000 3248. 25| 10. 90000 3869. 50|
SURFACE M LLI NG ASPHALT | | |
0009 203- 02070 130.000 nB | 30. 25000 3932. 50| 30. 00000 3900. 00|
BORROW | | |
0010 203- 02080 0.584 km |  10582. 66000 6180.27|  15000. 00000 8760. 00|
LI NEAR GRADI NG | | |
0011 213-52830 20.000 n8 | 40. 00000 800. 00| 160. 00000 3200. 00|
FLOMBLE MORTAR | | [
0012 303-52308 67.000 My | 42. 35000 2837. 45| 35. 00000 2345. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0013 406- 05521 400.000 n2 | 0. 50000 200. 00| 1. 00000 400. 00|
ASPHALT FOR TACK COAT | | [
0014 601- 01522 4.000 EACH 1175. 00000 4700. 00| 1150. 00000 4600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0015 601- 04746 1.000 EACH| 9200. 00000 9200. 00| 5600. 00000 5600. 00|

ENERGY ABSCRBI NG TERM NAL, CZ [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PAGE : 461 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 800, 116. 76 ROUTE : NHS US 33
CALL ORDER . 461 CONTRACT ID : B -24127-A COUNTI ES : NOBLE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 [
| PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 601- 94689 4.000 EACH 3300. 00000 13200. 00| 3150. 00000 12600. 00|
GUARDRAI L END TREATMENT, OS | | |
0017 601-97774 1.000 EACH 2200. 00000 2200. 00| 2150. 00000 2150. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0018 601-99105 511.000 m | 32. 30000 16505. 30| 29. 50000 15074. 50|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0019 602- 06639 238.000 m | 67. 64000 16098. 32| 82. 30000 19587. 40|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0020 602- 06646 40.000 m | 64. 01000 2560. 40| 82. 30000 3292. 00|
TEMPORARY CONCRETE BARRI ER | | |
0021 602-06729 28.000 EACH 6. 00000 168. 00| 6. 00000 168. 00|
BARRI ER DELI NEATCOR | | |
0022 605-52807 563.000 m | 40. 00000 22520. 00| 47. 35000 26658. 05|
CURB AND GUTTER, COMBI NED | | |
0024 610- 05527 314.000 My | 58. 00000 18212. 00| 78. 00000 24492. 00|
HVA FOR APPROACHES | | [
0025 610- 06257 187.000 n2 | 55. 00000 10285. 00| 70. 50000 13183. 50|
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | | |
0026 619- 93423 LUVP| 2000. 00000 2000. 00| 4000. 00000 4000. 00|
POLLUTI ON CONTRCL | | [
0027 619- 95457 LUMWP| 9500. 00000 9500. 00| 29000. 00000 29000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL , | | |
PARTI AL [ | |
0028 621-01004 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06559 835.000 n2 | 2. 00000 1670. 00| 2. 00000 1670. 00|
MULCHED SEEDI NG R | | [
0030 702-51005 41.000 nB8 | 670. 00000 27470. 00| 845. 00000 34645. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51863 36. 000 EACH 11. 84000 426. 24| 16. 35000 588. 60|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0032 703-51030 8587.000 kg | 1. 16000 9960. 92| 1. 50000 12880. 50|
REI NFORCI NG STEEL | | [
0033 703-51032 35495. 000 kg | 1. 29000 45788. 55| 1. 55000 55017. 25|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0034 703-97936 829. 000 EACH 12. 83000 10636. 07| 11. 90000 9865. 10|
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0035 704-51002 208.200 nm8 | 500. 00000 104100. 00| 555. 00000 115551. 00|

CONCRETE, C, SUPERSTRUCTURE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PAGE : 461 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 800, 116. 76 ROUTE : NHS US 33
CALL ORDER . 461 CONTRACT ID : B -24127-A COUNTI ES : NOBLE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 [
| PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0036 706- 05732 4.000 EACH 810. 00000 3240. 00| 1500. 00000 6000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0037 706-51020 31.400 nB8 | 450. 00000 14130. 00| 403. 00000 12654. 20|
CONCRETE, C, RAILING | | [
0038 709-51821 LUWP| 3421. 44000 3421. 44| 6000. 00000 6000. 00|
SURFACE SEAL | | [
0039 710-51864 162. 000 EACH| 18. 67000 3024. 54| 17. 00000 2754. 00|
FI ELD DRI LLED HOLE | | [
0040 711-51877 LUWP| 36000. 00000 36000. 00| 40000. 00000 40000. 00|
JACKI NG AND SUPPORTI NG BEAVS | | [
0041 801- 06203 239.000 m | 1. 64000 391. 96| 1. 64000 391. 96|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0042 801- 06207 1001.000 m | 2. 32000 2322. 32| 2. 32000 2322. 32|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0043 801- 06640 22.000 EACH 185. 00000 4070. 00| 185. 00000 4070. 00|
CONSTRUCTI ON SI GN, A | | |
0044 801- 06645 2.000 EACH 72. 00000 144. 00| 72. 00000 144. 00|
CONSTRUCTI ON SIGN, B | | |
0045 801- 06775 LUWP| 4890. 00000 4890. 00| 7500. 00000 7500. 00|
MAI NTAI NI NG TRAFFI C | | |
0046 802-96097 992. 000 EACH 2. 95000 2926. 40| 6. 00000 5952. 00|
SHEAR CONNECTOR | | |
0047 806-01851 LUWP| 14100. 00000 14100. 00| 14200. 00000 14200. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, | | |
0048 808-06712 32.000 m | 0. 38000 12. 16| 0. 38000 12. 16|
LINE, PAINT, BROKEN, YELLOW 100 nm | | [
0049 808-06713 598.000 m | 0. 38000 227. 24| 0. 38000 227. 24|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0050 808-06714 543.000 m | 0. 38000 206. 34| 0. 38000 206. 34|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0051 808-06716 829.000 m | 2. 70000 2238. 30| 2. 70000 2238. 30|
LI NE, REMOVE | | |
0052 808- 75998 6. 000 EACH 57. 30000 343. 80| 57. 30000 343. 80|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0053 808- 75996 3.000 EACH 33. 00000 99. 00| 30. 00000 90. 00|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0054 808- 75998 6.000 EACH 57. 30000 343. 80| 57. 30000 343. 80|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PAGE : 461 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 800, 116. 76 ROUTE : NHS US 33
CALL ORDER . 461 CONTRACT ID : B -24127-A COUNTI ES : NOBLE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1374866 | (2) 35-1817530 [
| PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0055 808- 75994 28.000 EACH 5. 80000 162. 40| 5. 80000 162. 40|
PRI SMATI C REFLECTOR | | |
0056 605-02042 4.000 EACH 221. 00000 884. 00| 875. 00000 3500. 00|
CURB AND GUTTER TURNOUT, CONCRETE | | |
0057 801- 06605 2.000 EACH 187. 00000 374. 00| 187. 00000 374. 00|
BARRI CADE, |11A | | [
0058 801- 04308 2.000 EACH 393. 00000 786. 00| 393. 00000 786. 00|
ROAD CLOSURE SI GN ASSEMBLY | |
SECTI ON TOTALS | $ 715, 756. 62| $ 773, 141. 42|
CONTRACT TOTALS | $ 715, 756. 62 $ 773, 141. 42|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PAGE : 473 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 083, 503. 12 ROQUTE : US 52
CALL ORDER . 473 CONTRACT ID : B -24340-A COUNTI ES : BENTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1381012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 885, 876. 26 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $ 1,006, 703.92 113. 6393%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 1,009, 108. 16 113. 9107%
4 35-1523985 WRTZ & YATES, |INC $ 1,073,035.92 121. 1270%
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG, | NC. | STRUCTURE CONTRACTORS | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 10.000 MOS | 750. 00000 7500. 00| 2095. 00000 20950. 00| 1200. 00000 12000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 5000. 00000 5000. 00|  15000. 00000 15000. 00|  17000. 00000 17000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  45000. 00000 45000. 00|  50000. 00000 50000. 00]  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 267.000 n2 | 18. 00000 4806. 00| 24. 00000 6408. 00| 30. 00000 8010. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 460.000 m | 8. 00000 3680. 00| 8. 00000 3680. 00| 10. 00000 4600. 00
GUARDRAI L, REMOVE | |
0006 202-51328 LUVP|  100000. 00000 100000. 00|  81500. 00000 81500. 00| 170000. 00000 170000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202- 60820 495.000 n2 | 5. 70000 2821. 50| 8. 00000 3960. 00| 6. 00000 2970. 00
SURFACE M LLI NG ASPHALT | | |
0009 303- 60900 156.000 My | 29. 00000 4524. 00| 30. 00000 4680. 00| 18. 00000 2808. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0010 406- 05521 1668.000 n2 | 0. 55000 917. 40| 0. 10000 166. 80| 0. 90000 1501. 20
ASPHALT FOR TACK COAT | | |
0011 601- 01522 5.000 EACH 1300. 00000 6500. 00| 1200. 00000 6000. 00| 1450. 00000 7250. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0012 601- 02436 2.000 EACH 2200. 00000 4400. 00| 2100. 00000 4200. 00| 2400. 00000 4800. 00
GUARDRAI L END TREATMENT, M5, TEMPORARY | | |
BRI DGE APPROACHES | [
0013 601- 94689 2.000 EACH| 3550. 00000 7100. 00| 3400. 00000 6800. 00| 3850. 00000 7700. 00
GUARDRAI L END TREATMENT, CS | | |
0014 601- 94690 2.000 EACH| 3550. 00000 7100. 00| 3400. 00000 6800. 00| 3850. 00000 7700. 00

GUARDRAI L END TREATMENT, NB | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PACGE : 473 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 083, 503. 12 ROQUTE : US 52
CALL ORDER . 473 CONTRACT ID : B -24340-A COUNTI ES : BENTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTORS | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 601- 99105 110.500 m | 34. 50000 3812. 25| 33. 00000 3646. 50| 39. 00000 4309. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0016 601-99108 168.000 m | 49. 00000 8232. 00| 47. 15000 7921. 20| 53. 00000 8904. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0017 601-99132 2.000 EACH 68. 00000 136. 00| 65. 00000 130. 00| 110. 00000 220. 00
GUARDRAI L TRANSI TICN, VH, 1.905 m | | |
SPACI NG | | |
0018 601- 99365 137.000 m | 33. 50000 4589. 50| 32. 00000 4384. 00| 38. 00000 5206. 00

GUARDRAI L, WBEAM 1.905 m SPACING FOR | | I
TEMPORARY BRI DGE APPROACHES | | I

0019 602- 06639 77.000 m | 110. 00000 8470. 00| 55. 00000 4235. 00| 62. 00000 4774.00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0020 602- 06646 567.000 m | 85. 00000 48195. 00| 42. 00000 23814. 00| 61. 00000 34587. 00
TEMPORARY CONCRETE BARRI ER | | |

0021 602- 06729 24.000 EACH 6. 20000 148. 80| 8. 00000 192. 00| 10. 00000 240. 00
BARRI ER DELI NEATCR | |

0022 610- 05527 3608.000 My | 43. 00000 155144. 00| 41. 00000 147928. 00| 44. 00000 158752. 00
HVA FOR APPROACHES | | |

0023 610- 06259 288.000 n2 | 54. 00000 15552. 00| 60. 00000 17280. 00| 55. 00000 15840. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [

0024 611-52817 2.000 EACH  23500. 00000 47000.00|  60000. 00000 120000.00]  20000. 00000 40000. 00
TEMPORARY CROSSOVER, B | |

0025 701- 03753 96.000 m 145. 00000 13920. 00| 184. 02000 17665. 92| 98. 00000 9408. 00

|

PI LE, CONCRETE, STEEL SHELL ENCASED, | | |

5.31 nm 356 mm | | |
I

0026 702-51005 66.400 n8 325. 00000 21580. 00| 375. 00000 24900. 00| 460. 00000 30544. 00
CONCRETE, A, SUBSTRUCTURE | | |

0027 702-51110 700.000 kg | 3. 80000 2660. 00| 7. 00000 4900. 00| 3. 90000 2730. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0028 703- 03622 208. 000 EACH| 15. 50000 3224. 00| 10. 00000 2080. 00| 13. 00000 2704. 00
TIE BAR ASSEMBLY, THREADED, EPOXY | | [
COATED, MODI FI ED [ | |

0029 703-51032 68400.000 kg | 1. 40000 95760. 00| 1. 50000 102600. 00| 1. 28000 87552. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0030 704- 05892 349.000 n8 | 380. 00000 132620. 00| 500. 00000 174500. 00| 450. 00000 157050. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | |

0031 706- 05732 8.000 EACH 1050. 00000 8400. 00| 800. 00000 6400. 00| 900. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0032 706- 51020 59.200 n8 | 300. 00000 17760. 00| 410. 00000 24272. 00| 450. 00000 26640. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PACGE : 473 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 083, 503. 12 ROQUTE : US 52
CALL ORDER . 473 CONTRACT ID : B -24340-A COUNTI ES : BENTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTORS | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 709-51821 LUWP| 9500. 00000 9500. 00| 8500. 00000 8500. 00| 10000. 00000 10000. 00
SURFACE SEAL | | |
0034 711-51070 56. 000 EACH| 45, 00000 2520. 00| 35. 00000 1960. 00| 50. 00000 2800. 00
ANCHOR PLATE, AP 1 | |
0035 713-02478 2.000 EACH 656. 08000 1312. 16| 600. 00000 1200. 00| 700. 00000 1400. 00

GUARDRAI L TRANSI TION, TGB, TEMPORARY | | |
BRI DGE APPROACHES | [

0036 715- 91361 8.000 m | 125. 00000 1000. 00| 68. 00000 544. 00| 30. 00000 240. 00
PIPE, PVC, 150 nm | | |

0037 726- 95870 28.000 EACH 300. 00000 8400. 00| 275. 00000 7700. 00| 175. 00000 4900. 00
BEARI NG ASSEMBLY | | |

0038 801- 06207 4126.000 m | 3. 00000 12378. 00| 3. 00000 12378. 00| 3. 40000 14028. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0039 801- 06469 1392.000 m | 5. 40000 7516. 80| 5. 50000 7656. 00| 5. 80000 8073. 60
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
200 nm | [ |

0040 801- 06605 6.000 EACH 90. 00000 540. 00| 75. 00000 450. 00| 110. 00000 660. 00
BARRI CADE, |11A | | |

0041 801- 06606 4.000 EACH 120. 00000 480. 00| 115. 00000 460. 00| 125. 00000 500. 00
BARRI CADE, 111B | | |

0042 801- 06640 33.000 EACH 100. 00000 3300. 00| 80. 00000 2640. 00| 105. 00000 3465. 00
CONSTRUCTI ON SIGN, A | | |

0043 801- 06645 3.000 EACH 27.00000 81. 00| 25. 00000 75. 00| 50. 00000 150. 00
CONSTRUCTI ON SIGN, B | | |

0044 801- 06710 360.000 DAY | 13. 00000 4680. 00| 15. 00000 5400. 00| 20. 00000 7200. 00
FLASH NG ARROW S| GN | | |

0045 801- 06775 LUMP|  30000. 00000 30000.00]  45000. 00000 45000.00]  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |

0046 802- 96800 4746.000 EACH 1. 90000 9017. 40| 2.00000 9492. 00| 3.00000 14238. 00
SHEAR STUD CONNECTCR | | |

0047 808-06713 290.000 m | 0. 45000 130. 50| 0. 50000 145. 00| 0. 55000 159. 50
LINE, PAINT, SOLID, VH TE, 100 nm | |

0048 808- 06714 1126.000 m | 0. 45000 506. 70| 0. 50000 563. 00| 0. 55000 619. 30
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0049 808- 06716 1234.000 m | 1. 10000 1357. 40| 1. 50000 1851. 00| 1. 70000 2097. 80
LI NE, REMOVE | | |

0050 808- 75001 253.000 m | 0. 45000 113. 85| 0. 50000 126. 50| 0. 62000 156. 86
LINE, PAINT, BROKEN, WH TE, 125 nm | | |

0051 211- 02060 70.000 n8 | 55. 00000 3850. 00| 35. 00000 2450. 00| 50. 00000 3500. 00

B BORROW FOR STRUCTURE BACKFI LL [ | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/20/00
PAGE : 473 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 083, 503. 12 ROQUTE : US 52
CALL ORDER . 473 CONTRACT ID : B -24340-A COUNTI ES : BENTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTORS | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 715- 05407 80.000 m | 33. 00000 2640. 00| 14. 00000 1120. 00| 24. 00000 1920. 00
PI PE, END BENT DRAIN, 150 nm | | |
SECTI ON TOTALS | $ 885, 876. 26| $ 1,006, 703. 92| $ 1,009, 108. 16
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e eemmaeaaea

CONTRACT TOTALS | $ 885, 876. 26| $ 1,006, 703. 92| $ 1,009, 108. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PAGE : 473 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 083, 503. 12 ROQUTE : US 52
CALL ORDER . 473 CONTRACT ID : B -24340-A COUNTI ES : BENTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1523985 | |

I

I
GUARDRAI L, WBEAM 1.905 m SPACING FOR | |

TEMPORARY BRI DGE APPROACHES |
0019 602-06639 77.000 m | 82. 00000 6314. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | |

| WRTZ & YATES, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 10.000 MS | 1500. 00000 15000. 00| |
FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUMP|  17000. 00000 17000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 267.000 n2 | 12. 00000 3204. 00| |
PAVEMENT, REMOVE | | |
0005 202- 02241 460.000 m | 8. 75000 4025. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 51328 LUMP|  160000. 00000 160000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 495.000 n2 | 6. 00000 2970. 00| |
SURFACE M LLING ASPHALT | | |
0009 303- 60900 156.000 My | 18. 74000 2923. 44| |
COVPACTED AGGREGATE FOR BASE, 0 | | |
0010 406- 05521 1668.000 n2 | 0. 15000 250. 20| |
ASPHALT FOR TACK COAT | | |
0011 601- 01522 5.000 EACH| 1320. 00000 6600. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0012 601- 02436 2.000 EACH 2310. 00000 4620. 00| |
GUARDRAI L END TREATMENT, M5, TEMPORARY | | |
BRI DGE APPROACHES | [ |
0013 601- 94689 2.000 EACH 2310. 00000 4620. 00| |
GUARDRAI L END TREATMENT, CS | | |
0014 601- 94690 2.000 EACH 3540. 00000 7080. 00| |
GUARDRAI L END TREATMENT, N5 | | |
0015 601- 99105 110.500 m | 36. 00000 3978. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0016 601-99108 168.000 m | 52. 00000 8736. 00| |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ |
m SPACI NG | | |
0017 601-99132 2.000 EACH 130. 00000 260. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | |
0018 601- 99365 137.000 m 35. 20000 4822. 40| |
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 083, 503. 12

CALL ORDER . 473 CONTRACT ID :
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT :
SET- AS| DE :

B -24340-A

DATE : 03/20/00
PACGE : 473 -6

RQUTE : US 52
COUNTI ES : BENTON

CRAWFCRDSVI LLE DI STRI CT

| (4) 35-1523985
| WRTZ & YATES,
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o e e e e e e e e e e e e m e e =

0020 602- 06646 567.000 m | 82. 00000
TEMPORARY CONCRETE BARRI ER |

0021 602- 06729 24.000 EACH 15. 00000
BARRI ER DELI NEATCR |

0022 610- 05527 3608.000 My | 47. 50000
HVA FOR APPROACHES |

0023 610- 06259 288.000 n2 | 54. 94000
REI NFORCED CONCRETE BRI DGE APPROACH, |
300 nm |

0024 611-52817 2.000 EACH  40000. 00000
TEMPORARY CROSSOVER, B

0025 701- 03753 96.000 m 80. 00000

I
PI LE, CONCRETE, STEEL SHELL ENCASED, |
5.31 nm 356 mm |

I

0026 702-51005 66.400 nB8 524.10000
CONCRETE, A, SUBSTRUCTURE [

0027 702-51110 700.000 kg | 6. 61000
GRATES, BASINS, AND FI TTI NGS, CAST | RON |

0028 703-03622 208. 000 EACH 13. 00000
TIE BAR ASSEMBLY, THREADED, EPOXY |
COATED, MODI FI ED |

0029 703-51032 68400. 000 kg | 1. 45000
REI NFORCI NG STEEL, EPOXY COATED |

0030 704-05892 349.000 nB | 455. 00000
CONCRETE, QU QA, SUPERSTRUCTURE |

0031 706-05732 8.000 EACH 1000. 00000
CONCRETE BRI DGE RAI' LI NG TRANSI TION, TBC |

0032 706-51020 59.200 nB8 | 527. 00000
CONCRETE, C, RAILING |

0033 709-51821 LUWP| 10000. 00000
SURFACE SEAL |

0034 711-51070 56. 000 EACH 35. 00000
ANCHOR PLATE, AP 1 [

0035 713-02478 2.000 EACH 720. 00000
GUARDRAI L TRANSI TI ON, TGB, TEMPORARY [
BRI DGE APPROACHES |

0036 715-91361 8.000 m | 48. 75000
PI PE, PVC, 150 mm |

0037 726-95870 28.000 EACH 300. 00000
BEARI NG ASSEMBLY |

0038 801-06207 4126.000 m | 3. 25000

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

ANOUNT]|

360.
171380.

15822.

80000.

7680.

34800.
4627.

2704.

99180.

158795.

8000.

31198.

10000.

1960.

1440.

390.

8400.

13409.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



PI PE, END BENT DRAIN, 150 mm

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/20/00
PAGE : 473 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 083, 503. 12 ROUTE : US 52
CALL ORDER : 473 CONTRACT 1D : B -24340-A COUNTI ES : BENTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1523985 | |
| WRTZ & YATES, I|NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0039 801- 06469 1392.000 m | 5. 80000 8073. 60| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
200 mMm | | |
0040 801- 06605 6.000 EACH 200. 00000 1200. 00| |
BARRI CADE, |11A | | |
0041 801- 06606 4.000 EACH| 225. 00000 900. 00| |
BARRI CADE, |11B | | |
0042 801- 06640 33.000 EACH| 160. 00000 5280. 00| |
CONSTRUCTI ON SI GN, A | | |
0043 801- 06645 3.000 EACH| 50. 00000 150. 00| |
CONSTRUCTI ON SI GN, B | | |
0044 801- 06710 360. 000 DAY | 16. 00000 5760. 00| |
FLASH NG ARROW SI GN | | I
0045 801- 06775 LUMP|  15000. 00000 15000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0046 802- 96800 4746.000 EACH 6. 50000 30849. 00| |
SHEAR STUD CONNECTOR | | |
0047 808- 06713 290.000 m | 0. 43000 124. 70| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0048 808- 06714 1126.000 m | 0. 43000 484. 18| |
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0049 808- 06716 1234.000 m | 1. 09000 1345. 06| |
LI NE, REMOVE | | |
0050 808- 75001 253.000 m | 0. 56000 141. 68| |
LI NE, PAINT, BROKEN, WH TE, 125 mm | | |
0051 211- 02060 70.000 n8 | 22. 34000 1563. 80| |
B BORROW FOR STRUCTURE BACKFI LL | |
0052 715- 05407 80.000 m | 39. 00000 3120. 00| |
I
I

SECTI ON TOTALS

$ 1,073,035.92]

$ 1,073,035.92]







